

Date: 17/05/2025

Corrigendum-1 to RFP 01/2025-26 GeM BID Number--GEM/2025/B/6205463 for Appointment of Consultant for Preparation of Strategic Roadmap of Amalgamation followed by Project Management to Drive the IT Amalgamation Program Between Regional Rural Bank MGB and VKGB

RFP Ref.No:01/2025-26 Dated 06.05.2025

With reference to **RFP 01/2025-26 GeM BID Number--GEM/2025/B/6205463** Dated 06.05.2025 published on our website <https://www.mahagramin.co.in> and GeM Portal <https://gem.gov.in>, following amendments to the RFP document are made with immediate effect.

Sr. No	Point NO Main Section	Name Existing Criteria	Revised Criteria
1	6.25 Exit Option & Contract Re-negotiation	1. a) Non satisfactory performance of the hardware. 1. b) Delay in delivery beyond the specified period of delivery. 1. j) Delay in delivery / installation / commissioning of machine and services required under RFP beyond the specified period for the same as mentioned in the order	Removed points a) Non satisfactory performance of the hardware. . b) Delay in delivery beyond the specified period of delivery. . j) Delay in delivery / installation / commissioning of machine and services required under RFP beyond the specified period for the same as mentioned in the order
2	6.28 Intellectual Property Rights	a. Product & Fixes b.Bespoke Development c. Bidders Warranty	Removed points a. Product & Fixes b.Bespoke Development c. Bidders Warranty
3	6.56 Warranty & AMC/ATS	Entire section	Removed 6.56 Warranty & AMC/ATS
4	7.9. ANNEXURE 9: UNDERTAKING OF INFORMATION SECURITY	Entire section	Removed. .9. ANNEXURE 9: UNDERTAKING OF INFORMATION SECURITY
5	7.16 ANNEXURE 15: BID FORM	1. Having examined the Request for Proposal (RFP), Ref No. the receipt of which is hereby duly acknowledged, we, the undersigned, offer for	1. Having examined the Request for Proposal (RFP), Ref No. the receipt of which is hereby duly acknowledged, we, the

		Supply, Installation, augmentation and Management of Backup Solution.	undersigned, offer for Appointment of Consultant for Preparation of Strategic Roadmap of Amalgamation followed by Project Management to Drive the IT Amalgamation Program Between Regional Rural Bank MGB and VKGB
		2. We further confirm that, in case we offer system and/or other software manufactured by another company, such software operates effectively on the system offered by us and we are willing to accept responsibility for its successful operations.	2. Removed
6	7.18 ANNEXURE 17: TERMS AND CONDITIONS COMPLIANCE TABLE	Support Personnel	Removed. 1. Support Personnel
7	7.21 ANNEXURE 20: FORMAT FOR LOCAL CONTENT	CERTIFICATION FOR LOCAL CONTENT	Removed. 7.21. ANNEXURE 20: FORMAT FOR LOCAL CONTENT
8	7.27 Annexure-D - Point No. 2 & 3	Copy of the audited Balance Sheet for preceding three years. FY 2022-23 FY 2023-24 FY 2024-25* *If audit for the year 2024-25 is not completed, then provisional balance sheet for the year 2023-24 should be submitted duly signed and certified by Chartered Accountant / CEO / CFO of the bidder Company	Copy of the audited Balance Sheet for preceding three years. FY 2022-23 FY 2023-24 FY 2024-25* *If audit for the year 2024-25 is not completed, then provisional balance sheet for the year 2024-25 should be submitted duly signed and certified by Chartered Accountant / CEO / CFO of the bidder Company
9	7.27 Annexure-D - Point No. 4	Bidder must have provided consultancy for IT amalgamation of 2 or more Bank /PSU / BFSI along Project Management in Scheduled Commercial Banks in India with 200 or more branches in India in	Bidder must have provided consultancy for IT amalgamation/Migration of 2 or more Bank /PSU / BFSI along Project Management in Scheduled Commercial Banks in India with 200

		last 5 years as on date of RFP.	or more branches in India in last 5 years as on date of RFP.
10	103 7.28. ANNEXURE E: PAYMENT TERMS	Post Go-Live Support (4 weeks), • Post-Migration Audit Report • Knowledge Transfer • Exit Documentation & Compliance Report	Post Go-Live Support , • Post-Migration Audit Report • Knowledge Transfer • Exit Documentation & Compliance Report
11	80,81 7.18 ANNEXURE 17: TERMS AND CONDITIONS COMPLIANCE TABLE	5. Delivery, Installation and Commissioning 6. Completeness of Installation 39. Escrow arrangement 43. solution integration with SIEM	Removed. 5. Delivery, Installation and Commissioning 6. Completeness of Installation 39. Escrow arrangement 43. solution integration with SIEM

Note- Pre bid Queries Response Sheet is published on Bank's Website on 17.05.2025. Bidders are requested to refer Reply to pre bid queries also and correlate this corrigendum with same before submitting final bid on GeM Portal.

Sd
(Vijay Mankar)
General Manager
Information Technology